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1. PURPOSE OF THIS “TENDERING DOCUMENT: 

  

This tendering document concerns the project International Medical Corps (IMC) is planning to 

implement through the funding and collaboration of CHF 2nd Standard Allocation 2018 to improve the 

access to safe drinking water through exploring the construction, repair and rehabilitation of  Strategically 

placed water  sources (Boreholes Well drilling, Construction of Water Tank, water distribution Network, 

Taps construction and Installation of Solar System) in Jar-e-Sayeda Village, Sholgara district of Balkh 

province. 

 

2. DESCRIPTION OF THE ACTIVITIES: 
 

This is a brief description for the scope of works. The technical specification required will be described 

below. The designs are in Appendix. 

a. Drilling of Boreholes, each borehole as per agreed design and drawings provided. The average 

depth would be limited to 120 m with minimum of 35-45 meter of water column in each borehole 

to consider as successful borehole.    

b. Construction of 56m 3   water tank  

c. Installation of Solar water System (solar panel and pump) with all its necessary accessories. 

d. Installation and construction of water distribution system as per the agreed drawing provided.  

 

3.  LOCATION AND ACCESSIBILITY: 

 

The water system (borehole) site is located at Jar-e-Sayeda Village, Sholgara district of Balkh province. 

IMC team, in collaboration with the Jar-e-Sayeda WASH Committee (Shura), will mark the exact 

locations of the borehole site. IMC will hand over the works site to the successful contractor to initiate the 

agreed scope of works defined for construction work Borehole through a joint IMC (program and 

support) teams and community field visit. 

 

4. Mobilization  

The work shall consist of mobilizing equipment, supplies and securing bonds and permits necessary to do 

the work as stated in the contract and/or agreement and demobilization of excess materials and equipment 

from the work site. 

 

5. Supervision and Monitoring 

IMC will designate one of its staff to coordinate with the contractor to carry out regular monitoring of the 

drilling.  IMC will undertake on-the spot checks and monitoring of the progress and quality of the work.  

It is imperative that the contractor informs IMC on the milestones of the project so that together with the 

contractor IMC conduct the monitoring of the drilling.  

 

The contractor will always collaborate with IMC field supervisor so as to be guided by the technical 

specification, and the scope of works to be carried out. 

 

6. Lost bore 

Should any incident to the plant, behavior of the ground, jamming of the tools, or casing, or any other 

cause prevent the satisfactory completion of the borehole, a borehole shall be deemed to be lost and no 

payment shall be made for that bore or for any materials not recovered therefore, nor for any time spent 

during drilling or while attempting to overcome problems. 
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In the event of a lost bore, the Contractor shall construct a borehole at a site indicated by the Supervisor.  

The option of declaring any bore lost shall rest with the Contractor, subject to the approval of the 

Supervisor. 

A lost bore shall be treated as follows: 

The Contractor may salvage as much casing and screen from the lost borehole as possible, and may use it 

if not damaged in a replacement borehole, with the approval of the Supervisor. 

a) Any material supplied by the Employer and salvaged damaged shall become the property of the 

Contractor, and the Contractor shall compensate the Employer accordingly. 

b) The lost bore shall be backfilled with native soil from the bottom upward and 2 of the last 3 

meters shall be sealed by concrete, cement grout, or neat cement, which shall be placed by a method 

approved by the Supervisor that will avoid segregation or dilution of material. 

c) The upper 1 meter of the lost bore shall be backfilled with native top soil. Sealing of such 

abandoned boreholes shall be done in such a manner as to avoid accidents or subsidence, and to prevent it 

from acting as a vertical conduit for transmitting contaminated surface or subsurface waters into the 

ground water. 

 

7. RESPONSIBILITY OF THE CONTRACTOR 

 

- The contractor will have to start his agreed activities, deliver his machinery, tools, material; drilling 

staff and equipment in the Sholgara district, as per the agreed implementation plan and is aware of the 

accessibility constraints. 

- The work contractor shall fill the 3 following documents which are to complete the parts of this file: 

 Work Contractor Form For A Work Contract 

 Work Contractor's Declaration (S) Including the Financial Identification and AISA Registration 

Offer. 

 Contractor should have prior familiarity of the targeted district. 

 

- Besides, will provide an additional and official pro forma and the technical specifications of all the 

items proposed. 

- The purchase of all the material would be submitted to a work contract (approvals), under authority of 

IMC. 

- The contractor will be paid according to agreed mile stones (agreed works) in a phased manner. 

- The Contractor according to the agreed schedule will present real expenses and the quotation amount 

has to be presented in only Afghani. 

- The Contractor should be ready to start the works as agreed with IMC after the notification of call for 

negotiated procedure results. 

- It is up to the Contractor to arrange at his own expenses the necessary for mobilization of required 

staff and stock of materials installation on site for the defined work. The contractor will manage with 

his own means the supply of adequate and necessary materials, equipment and labor to the working 

site. 

- The Contractor will have to strictly follow the National guidelines of MRRD in term of Water Supply 

Technology/Technical options, as well as the technical specification and recommendations of IMC 

WASH team. 

- A good coordination between IMC and the contractor will have to be done through regular field visit 

and coordination meeting being arranged by the Logistics department of IMC Afghanistan. 

- The work has to be realized in good co-operation with the mention village Water Committees that 

will be responsible of the Operation and Maintenance of the water sources (boreholes and water 

points) of the project after hand-over by IMC.  
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- The WASH Committees are hereby authorized to monitor the works of the contractor and report to 

IMC WASH staff for any dissatisfaction of works or materials being used at site.    

- The contractor will have to respect a strict agreed execution of the planed works. 

- Security on the field is under the contractor responsibility; however, the contractor will benefit from 

IMC network information. In case insecurity events occurred, a temporary suspension could be 

considered with prior authorization from IMC representative. 

- It is also under Contractor responsibility to ensure a safety barrier (fence) around the site and to 

prevent any incident with the communities around.  

- The Contractor will be responsible for the security of his equipment and staff on the building site and 

IMC will not be at any case responsible of any degradation or stealing of material and equipment or 

harm to contractor staff. It is up to the Contractor to ensure the security maybe by relying on guards. 

- If it appears in the middle of the course of the work, that the Contractor cannot fulfill his obligation in 

time, he will have to reinforce his means in order to complete the work within the completion period. 

- The Contractor will be fully responsible for cleaning and removing all the materials and equipment 

after the completion of the works. A clean place will have to be set up as it belongs to the community 

Area. 

- A visit of conformity for the materials will be carried out by IMC staff at the beginning of works, 

with an aim of notifying: 

 Conformity with the material proposed in the offer, 

 Compatibility between the capacities of this material, technical specification of this document and 

completion periods. 

- The pronunciation of this conformity per official report does not relieve in any case the Assignee of 

his engagements. 

- The Contractor is held to attend all the appointments of working site fixed by IMC. He will make sure 

that an agent whom will have all due capacities and power for the building site management will 

represent him. 

- All the material that the contractor will use for the work will be subject to the approval of IMC 

Coordinator or its representative. 

- All the defective materials will have to be evacuated by the Contractor at his own expenses. 

- The contractor is responsible for a regular supply of material to ensure the smooth work of the site in 

order to fulfill his commitments. 

- Notwithstanding the approval of IMC for the quality of materials, the Contractor remains responsible 

for quality for the used materials. 

- It is from his responsibility to carry out and at his own expenses, all the material analyses and all 

necessary tests to a good execution of the works. 

- The Contractor is in charge to follow all the steps, for obtaining all authorizations or agreements and 

for paying for all the expenses, royalties or allowances resulting from the influence of the installation 

of building sites. 

- The importation of materials and supplies will be subjected to the preliminary authorization of IMC 

on justification that equivalent materials or supplies cannot be found in Afghanistan. Any change in 

the origin of materials and supplies imported must be authorized beforehand by IMC. 

- IMC will pay if the borehole is declared positive (definition in technical specifications). IMC will not 

pay if the borehole is declared nonproductive.   

- A penalty of 2% from total amount of contract per day of delay in the completion of the work will be 

applied 

 

8. TECHNICAL SPECIFICATION AND DESIGN 

 

A-Concrete Material 
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Cement: 

- Cement used for the mortar and concrete will be preferably artificial Portland cement CPA 325. It 

will have to be delivered out of bags of 50 kg rather than any other packaging.  

- Recoveries of cement dust will be prohibited.  

- Cement use on the site should not be stored over long periods (more than two months); the Engineer 

on site will check the quality on regular basis.  

- Stone Masonry- (50ft3)= the maximum water used would be 25 liters  

- Type 2 (Concrete 1:2:4) = the maximum water used would be 25 liters 

- Pointing (1:3)- = the maximum water used would be 18 liters 

 

Sand: 

- Sand calibration: 0.1-0.3mm  

- The sand used to prepare the mortar must be washed to avoid any soil particles being available. 

 

Gravel: 

- The gravel used for the civil works (concrete) must be crashed, cleaned and have a 1 to 3 cm 

diameter. 

 

Water: 

- The water used for every concrete works needs to be clear (turbidity less than 5 NTU).  

 

Gravel pack: 

The gravel to use as filtering layer must have a size between 5 and 15 mm. They must be washed and 

clean.  

 

Clay: 

The clay must be industrial quality and delivered in small aggregates, if possible. If not available, the clay 

used to create the plug should come in chunks of small size (less than 5 cm) to avoid them to be stuck in a 

higher position than supposed to.  

 

B-Well Drilling  

- The drilled well must have the capacity to drill diameter 14” and minimum depth 120m. 

- PVC Casing 8” class D is considered as per agreed design. 

-  PVC Filter 8” Class D is considered as per agreed design. 

- Small gravel 3-5mm for backfilling around casing is considered. 

- Flexible steel cable with diameter 10mm for casing stability is considered. 

- Solar water pump 2” 5.5 Kw made in china is considered for the well. 

- Pump test, chemical, biological tests are considered after drilling the well. 

- Superficial sedimentary formations drilled with the cable-and-tools machine with mud up to more 

than 40 m of depth in average; 

- First development test for a minimum of 10 h; 

- Second development of the Boreholes for a minimum of 10 hours. 

 

Water supply for drilling 

 

The Contractor shall make his own arrangements for obtaining, storing, transporting and pumping of 

water, required for drilling purposes and for use by the drilling crew at their camp site. 

 

Borehole design 
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The final design of the borehole shall be confirmed by the Supervisor in consultation with the Contractor 

during the drilling process, or immediately after drilling is completed.  

 

Grout is to be injected into the annulus using hopper pipes, or a method approved by the Supervisor, in a 

continuous operation so that a complete and continuous seal is achieved. 

 

Installation of Solar Powered Pump  

The Contractor shall provide all power and control wiring necessary to operate, control and connect all 

components of the solar lighting system. The size of the wire for each component shall conform to the 

existing wiring of the current system. However, in the event the existing wiring system is damaged as a 

result of the wind IMC shall provide the contractor with the exact specifications of wires and equipment 

to be used on the system. 

 

The contractor shall provide all material to ground the system if the system is not already grounded. The 

contractor shall provide a ground sized to AWG 6 (16mm) bare ground with one piece 8’ ground rod 

(solar negative must be grounded to the earth). 

 

The contractor shall ensure that all exposed wire run on walls shall be run and installed in surface 

mounted trunking conduits in an orderly, level and plumb manner. Visible surface mounted wires shall 

not be allowed. The Contractor MUST cut, patch and paint all surfaces damages or altered during 

installation of the solar system 

 

C-Water Reservoir Construction 

- The water tank must be constructed with total Area=56m3   (3.5*6*2.67) m. 

- RCC slab for roof with thickness of 15 cm is considered as per agreed design and BOQ. 

- RCC thickness for the bottom area of water tank 12cm as per agreed design and BOQ. 

- Stones for walls and foundations should not Absorb water and should be mountainous and be 

hard. 

- Anti-Moisture plastering is considered for inside water tank area. 

- Metal ladder inside the water tank is considered as per agreed design and BOQ. 

- 2% Slope for water tank bottom floor area is considered. 

 

D-Installation of Solar System  

- RCC foundation for solar pile 3m3 is considered as per BOQ. 

- Solar Inverter made in China. 

- Installation 60*60 cm*3mm metallic panel for stability of solar pile on surface of foundation. 

-  30 Solar panels 270 watt made in china is considered, for more details refer to design and BOQ.  

- Metallic Frame for placing solar panels for more details please refers to design and BOQ. 

 

E-Pipe Network Construction and Installation  

- Different sizes of pipes (china, Pakistani and Afghanistan) are to be considered for the network as 

per the agreed drawing provided. 

- For this pipe scheme 13 tapes are considered for more details please refer to design and BOQ. 

 

Note: For additional details and information not listed above please refer to design and BOQs. 

 

6. Percussion 
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- The capacity of the drilling machine must be at least 120 meters depth. The machines should be 

able to drill on a diameter of 10” up to 18” (depending on the soil nature). 

- The contractor to keep a log of the well drilling and present the data to IMC engineer for approval 

for selected casing pipes (blinds and strains), during the perforation, the cuttings will be taken at 

each change of ground or at each two meters dug as a maximum. The samples taken at the 

borehole outlet will be placed in a sample box with different compartments in order to visualize 

the geological section. After the drilling operation, the samples will be kept at the building site in 

plastic bags and a borehole log is provided to IMC staff. The materials will be at the disposal of 

IMC representative, which will decide on their conservation or not.  

- A borehole log report will be written and submitted to IMC as a draft. 

 

7. CONTRACTOR’S DRILLING EQUIPMENT  

7.1 The Contractor shall specify in the Schedule of Drilling Equipment, borehole development and 

other accessory equipment, its type and capacity that is to be used to undertake this work. Its 

capacity shall be sufficient to cope with the Works as stated in the Contract. It shall at all times be 

kept in full working order and good repair. 

7.2 If the Client considers that the drilling equipment or any accessories in use on the site of the 

Works is in any way unsuitable, inefficient or inadequate in capacity, the Client shall have the 

right to call upon the Contractor to put such equipment in good order within seven days or 

alternatively to remove such plant and replace it with additional plant or equipment which the 

Client considers necessary to meet the requirements of the Contract. In the event that this 

requirement of the Contract is not satisfied, the Client reserves the right to terminate the Contract 

immediately 

7.3 No extra payment shall be made for the Contractor's change of drilling equipment, labor or other 

equipment required to complete the Works specified, nor for any incidentals thereto, the cost 

being deemed to be included in the schedule of rates. 

 

8. Site clearing  

 

After each completion of the work, the contractor must remove all remaining sand, gravels, and cuttings 

from the site. He must also remove all rubbish left over from the workers and remove the drilling 

machines. 

 

9. BOREHOLE DEVELOPMENT 

 On completion of drilling, the Contractor must choose a suitable and appropriate borehole development 

method. The borehole shall be developed for a period of at least ten hours in order to obtain a maximum 

yield of water that is free of suspended matter. Developing shall be carried out by airlift pumping and 

surging, jetting and block surging, or other techniques the contractor feels is more appropriate and 

efficient to suit the casing, hydro-geological and drilling conditions prevailing in that borehole. All 

boreholes shall be presented for testing free of any bridging or obstruction to the total depth. .Developing 

will be for a minimum period of 10 hours and the minimum yield should be 1.5L/s. 

 

10. WATER QUALITY TESTING:  

10.1  The contractor should, make sampling and quality analysis of water from every borehole. 

10.2  The water quality test should be conducted at a competent testing laboratory that is authorized 

by the IMC. 

10.3  The parameters to be tested are given in table below and standards will be according to WHO 

guidelines for drinking water quality. 
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10.4  Water samples for chemical analysis should be collected at the end of the test pumping process 

and analyzed at the approved laboratory at the earliest possible time to facilitate timely handing 

over of the borehole for use by the community. Thus the Strategic borehole should only be fitted 

after acceptable chemical analysis results. Samples for biological testing should be collected later 

in suitable batches so as to meet the time limit of 48 hours between collecting and analysis in the 

laboratory. 

 

Table 1: showing Parameters to be tested: 

 

Biological Physical Chemical 

Coli forms Turbidity Fluoride Taste 

 Color PH Value 

  Total Hardness  

  Total Dissolved Solids 

  Na 

 

11. WORK FOLLOW-UP 

In order to allow an effective follow-up of work, the Contractor will hold a book of constriction site on 

which all information related to the work will be reported. This book will allow the IMC Engineer, as of 

his arrival on the construction site, to know exactly the progress report of drilling work. The remarks and 

reserves of the Contractor and/or the person in charge for the program will be notified in the book of 

building site. A copy of this field notebook will have to be given to IMC in the end of the project and 

might be used as intermediate or final report to the donor. On the book of building site, all information 

will be written down concerning: 

 

a. Name of the building site (number of the borehole with description of the location); 

b. Borehole log description of the samples (cf. cuttings/m); 

c. For each drilling, date and hour of arrival, starting and finishing of the drill; 

d. Everyday Hour of installation and hour of beginning of drilling; 

e. Time of drilling measures per meter; 

f. Diameter and technique used meter per meter; 

g. Rate of advance of the tool for drilling; 

h. Depth reached by each stem; 

i. Nature of the crossed grounds "cut sounder"; 

j. A sketch with the composition of the equipment of drilling: length of full tubes, screened tubes, 

volume of gravel, height of cementing etc.; 

k. Duration, yield, the limpidity of water and various water levels at the time of the operations of 

development and flow; 

l. Generally, all technical details, incidental, clean breakdowns, difficulties with the course of work, 

with indication of the hours when they occurred. 
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Annex -1 

Table:2 Showing the completion of work by the  contractor    

N
o

 

Description 
March April May June July August 

1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4 1 2 3 4 

1 Well excavation with   rotary 

drilling rig with diameter of( 

14”) in all soil and slapping 
from every geological 

formation with all description 

                                  

 

    

 

          

2 Construction of water tank and 
valve box with all specification 

                                                

3 Water distribution network 
work. 

                                                

4 Borehole Solar system 

Installation Work. 
                                                

5 Construction of 13 tap apron                                                 
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Annex-2 

Design drawing for borehole 
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Annex-3  

Water Reservoir Sections and Views 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Water tank Reinforcement 
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Water tank view 
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Annex-4 

Solar Design and View 
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Annex-5 

Table :3 Showing Bill of Quantity for Drilling the Well 

T
it

le
 

No Description Unit 

Q
u

a
n

ti
ty

 

No of 

Structur

es 

Unit cost 

(Afs) 
Total cost 

A1 
Site Preparation for Well  drilling 

 

  1 Preparation and cleaning of selective area  Labor  3.2 1 
  

A2 
Well excavation with rotary drilling rig with diameter of 14” in all soil and slapping from every geological formation. 

 

  

2.01 Well digging rotary drilling rig with diameter of 14”” M 120 1 
  

2.02 
Supply and installation of UPVC casing pipe with diameter 
8 class D ” 

M 120 1 
  

2.03 
Supply and installation of UPVC filter pipe with diameter 

8” class D ” 
M 108 1 

  

 Steel cable 10 mm for supplying of filter and casing M 245 1ا 2.04
  

2.05 
Rounded gravel size of 3mm to 5mm backfilling of filter 
and casing. 

3M 8 1 
  

2.06 PVC original  adhesive for joints   Tube 60 1 
  

2.07 Screw for casing and filter fixing Can 2 1 
  

2.08 Well complete cleaning with water pump Hour 8 1 
  

2.09 Chlorine powder (Hypo chlorine 35%)  gr 300 1 
  

A3 Well tests for water quality and quantity  

  
3.01 Chemical test of drilled wells Time 1 1 

  

3.02 Biological test of drilled  wells Time 1 1 
  

A4 
Leveling construction area for well box  apron  

 

  4.01 Unskilled  labor  Labor 3.25 1 
  

A5 
Stone filling  for apron surface 

 

  
5.01 Stone and gravel m3 1 1 

  

5.02 Leveling Labor 0.4 1 
  

A6 
Concrete placing of well protection box. 
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6.01 Gravel and sand m3 1 1 
  

6.02 Cement Kg 318 1 
  

6.03 Bar 8mm grade 60 Kg 132 1 
  

6.04 Wire 1mm for reinforcement Kg 2 1 
  

6.05 Water for mixing of concrete. Liter 156 1 
  

6.06  .concrete curing  Liter  168 1 
  

6.07 Skill labor  Labor 1.85 1 
  

6.08 Unskilled Labor 1.85 1 
  

A7 Metal door for well manhole 

  

7.01 Metal disc 0.5 mm Grade 50 m2 2.2 1 
  

7.02 Profile  cutting in size of 5x5 0.3 m 6 1 
  

7.03 Double screw for profile fixing with concrete of well EA 8 1 
  

7.04 Metal disc handle EA 0.3 1 
  

7.05 Original water proof lock EA 1 1 
  

7.06 Clasp 12mm  EA 1.5 1 
  

7.07 Carrying and installing metal disc  No 1 1 
  

 Section total costs 

 

                         

                     Annex-6 

 

 

Table:4 Showing Bill of Quantity for Water Reservoir 

T
it

le
 

No Descriptions Unit 

Q
u

a
n

ti
ty

 

Unit cost 

(Afg) 
Total 

cost 

R
em

a
rk

s
 

B1 
Area preparation 

  

  1.01 Lime for layout of water tank and valve box Kg 7 
    

1.02 
Preparation and cleaning of selected area for water 

tank foundation layout. 
M 4.8 
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B2 

Water tank and valve box foundation excavation 
 

  

 
2.01 Unskillful laborer for excavation Labor 24.75 

    

B3 Valve box and well foundations from PCC M-1:8 

  

  

  
3.01 Cement with its transition to work place Bag 11.4 

    

3.02 Sand and gravel with transition m3 4 
    

3.03 Water for mixing of concrete Liter 285 
    

3.04 Water for concrete care during harden Liter 171 
    

3.05 Unskillful laborer Labor 6.6 
    

3.06 Skillful laborer Labor 2.9 
    

4.01 
Hard, lime less and None moisture absorptive  

mountain stone 
m3 81.3 

    

4.02 
Sand and gravel cleaned from dust and useless 

material 
m3 27.1 

    

4.03 Maher Cement and its transition to  work area Bag 86.8 
    

4.04 Water for mortar mixing Liter 1807.5 
    

4.05 Water for stone mortar care and harden Liter 1156.8 
    

4.06 Unskillful laborer Labor 25.3 
    

4.07 Skillful laborer Labor 15.2 
    

B5 
Bed compaction of Water Tank 

  

 

5.01 Soil for filling m3 9.8 
    

5.02 Bolder stone for filling with transition m3 10.8 
    

5.03 Unskillful laborer Labor 7 
    

5.04 Skillful laborer Labor 2 
    

B6 Shuttering in water tank and valve box for beds.  

  

  6.01 Shuttering rent m2 46.5 
    

6.02 Nail for shuttering Kg 1.4 
    

6.03 Wire 1.5 mm for shutter fixing Kg 2.3 
    

6.04 Unskillful laborer Labor 3 
    

6.05 Skillful laborer Labor 2 
    

B7 
 Reinforcement of water tank and value box 

  

  7.01 Steel bar 12 mm Grade 60 Made in Uzbekistan Kg 748 
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7.02 Steel bar 8 mm Grade 60 Kg 250 
    

7.03 Wire 1 mm for reinforcement Kg 6.7 
    

7.04 Unskillful laborer Labor 3 
    

7.05 Skillful laborer Labor 2.2 
    

B8 
Concrete placing in water tank and valve box 

  

  8.01 Anti moisture material Kg 25.8 
    

8.02 Cement Bag 100.6 
    

8.03 Qualified, cleaned  pint size sand m3 7.7 
    

8.04 Gravel with size of 1.5 cm m3 9.2 
    

8.05 Water for concrete mixture Liter 3075 
    

8.06 Water for curing Liter 984 
    

8.07 Clothe for saving of concrete moisture m2 18.5 
    

8.08 Rent of mixer and vibrator for concrete placing Time 2 
    

8.09 
Unskillful laborer during concrete placing and 

watering 
Labor 24.6 

    

8.1 Skillful laborer Labor 2.5 
    

B9 
Cement – sand mortar plastering of inside of water tan 

  

  9.01 Pint size sand for mortar plastering m3 3.3 
    

9.02 Anti moisture material Kg 9.8 
    

9.03 Cement Bag 16.4 
    

9.04 Water for mixture of motor plaster Liter 1091 
    

9.05 Water for moisturizing of plaster Liter 709.2 
    

9.06 
Unskillful laborer during concrete placing and 
watering 

Labor 8.2 
    

9.07 Skillful laborer Labor 4.9 
    

B10 
Pointing of water tank outside and inside of valve box 

  

  10.01 Pint size sand m3 1.1 
    

10.02 Cement Bag 2 
    

10.03 Water for plaster mixture Liter 151.2 
    

10.04 Unskillful laborer Labor 6 
    

10.05 skillful laborer Labor 3.8 
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B11 
 Installation of water pipe network inside water tank. 

  

  11.01 Inlet pipe 2” M 8.3 
    

11.02 Outlet pipe 2” M 5 
    

11.03 Over flow pipe, 2” M 8 
    

11.04 Drain pipe, 3” M 6.3 
    

11.05 Steel elbow 2” No 4 
    

11.06 Steel elbow 2” No 1 
    

11.07 Pipe metal flange 2 No 15 
    

11.08 Pipe metal flange 3 No 2 
    

11.09 Flanged gate valve,2” with flange and nut and bolt No 3 
    

11.1 Metal union, 2” No 5 
    

11.11 Metal union, 3” No 1 
    

11.12 Pipe head metal net, 2” No 5 
    

11.13 End cup, 3” No 1 
    

11.14 Pipe tape and adhesive No 60 
    

11.15 Unskillful laborer Labor 4 
    

11.16 skillful laborer Labor 3 
    

B12 
Installation of ladder and main hole door in water tank and valve box 

  

  12.01 Inside water tank ladder 50*50 , Diameter 1” M 13 
    

12.02 Valve box ladder 30*40 Diameter 1” M 3 
    

12.03 Double screw for installation of ladder No 10 
    

12.04 Water for stone masonry mortar during rigidifying Liter 10 
    

12.05 Metal door 60*.60 Thickness 0.4 m2 0.7 
    

12.06 Profile of water tank and valve box door, 8*4*0.3 M 5 
    

12.07 
Steel nail for installation of valve box and water tank 

door 
Kg 0.5 

    

12.08 Handle for metal door No 2 
    

12.09 Lock for metal doors No 2 
    

12.1 Paint  and  Anti   corrosion Kg 2 
    

12.11 Unskillful laborer Labor 3 
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12.12 skillful laborer Labor 3 
    

B13 
Insulation for water reservoir roof. 

  

  13.01 Smoot soil cleaned from useless material m3 5.6 
    

13.02 Ripe brick for surface of waterproof liner No 
709.

5     

13.03 Unskillful laborer Labor 4.3 
    

13.04 skillful laborer Labor 2.2 
    

B14 
Concrete placing for roof slab and outside rounding area of water reservoir  

  

  14.01 Mixed sand and gravel m3 5.9 
    

14.02 Pint size sand m3 3 
    

14.03 Cement Bag 32.4 
    

14.04 Water for mixture of concrete Liter 926 
    

14.05 Unskillful laborer Labor 4.6 
    

14.06 skillful laborer Labor 2.3 
    

B15 
Insulation and lubricating of stone masonry with painting of points.  
 

  15.01 Oil for water tank and valve box stone Kg 10 
    

15.02 Oil and black paint for water tank and valve box pointer Kg 3.8 
    

15.03 Unskillful laborer Labor 4 
    

15.04 skillful laborer Labor 2 
    

B16 
Installation of stone board on water reservoir  wall 

  

  16.01 08*08 Stone board on water tank, Size 60*80 No 1 
    

16.02 Double  screw for installation of stone board No 8 
    

16.03 Skillful laborer Labor 1 
    

B17 

Cleaning and leveling grounding area of water reservoir  

 

  

  17.01 Unskillful laborer Labor 7 
    

 Section total Costs   
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Annex-7 

 

Table:5 Showing Bill of Quantity for Pipe network 

T
it

le
 

No Descriptions Unit 

Q
u

a
n

ti
ty

 

Unit 

cost 

(Afg) 

Total cost 

R
em

a
rk

s
 

D1 
Preparation of area for Layout and excavation 

  

  1.01 Site preparation for Excavation Labor 5 
    

D2 Excavation for water network pipe   

  2.01 Unskillful laborer Labor 425 
    

D3 
 Refilling of water network pipe trenc 

  

  3.01 Soil for filling m3 855 
    

3.02 Unskillful laborer Labor 285 
    

D4 
Water network plumbing  

  

  4.01 Pipe 75mm ,Grade 100 M 350 
    

4.02 Pipe 63mm ,Grade 100 M 450 
    

4.03 Pipe 50mm ,Grade 100 M 200 
    

4.04 Pipe 40mm ,Grade 100 M 100 
    

4.05 Pipe32mm ,Grade 100 M 700 
    

4.06 Pipe 25mm ,Grade 100 M 700 
    

4.07 Pipe 20mm ,Grade 100 M 0 
    

4.08 Adapter 75mm Grade 80 No 1 
    

4.09 Adapter 63mm Grade 80 No 5 
    

4.10 Adapter 20mm Grade 80 No 20 
    

4.11 Socket 75mm Grade 80 No 4 
    

4.12 Socket 63mm Grade 80 No 7 
    

4.13 Socket 50mm Grade 80 No 2 
    

4.14 Socket 40mm Grade 80 No 4 
    

4.15 Socket 32mm Grade 80 No 5 
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4.16 Socket 25 mm Grade 80 No 1 
    

4.17 Socket 20mm Grade 80 No 2 
    

4.18 Tee 75mm ,Grade 80 No 1 
   

4.19 Tee 63mm ,Grade 80 No 1 
   

4.2 Tee 16 mm 23x08 Grade 80, No 3 
   

4.21 Reducer 63x75mm Grade 80 No 1 
   

4.22 Reducer 50x63mm Grade 80 No 3 
   

4.23 Reducer 40x50mm Grade 80 No 2 
   

4.24 Reducer 32x40mm Grade 80 No 5 
   

4.25 Reducer 25x32mm Grade 80 No 7 
   

4.26 Clamp 20x75mm Grade 80 No 1 
   

4.27 Clamp 20x63mm Grade 80 No 1 
   

4.28 Clamp 20x50mm Grade 80 No 2 
   

4.29 Clamp 20x40mm Grade 80 No 1 
   

4.30 Flange 40mm Grade 80 No 2 
   

4.31 Gate valve ½” No 13 
   

4.32 Metal nipple ½” No 20 
   

4.33 Metal socket 2” No 4 
   

4.34 Metal nipple 2” No 3 
   

4.35 Metal socket ½” No 35 
   

4.36 Metal elbow ½” No 20 
   

4.37 Tap 1” No 13 
   

4.38 Metal pipe ½” for tap M 42 
   

4.39 Adhesive tape for fixing of pipes  Roll 60 
   

4.4 Unskillful labor Labor 20 
   

4.41 Skillful labor Labor 10 
   

D5 
 Project visibility metal sign boards  

  

  
9.01 

Metallic sign board with metallic pipe 2” 

and metallic pipe 1” frame with two side 
paint and text 

No 1 
    

Section total costs   
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Annex -8 

Table:6 Showing Bill of Quantity for installation of solar system  

T
it

le
 

No Descriptions Unit 

Q
u

a
n

ti
ty

 

Unit cost 

(Afs) 
Total cost 

R
em

a
rk

s
 

E1 
Solar pump system 

  

  6.01 Solar,  270 Watt  Made In China Panel 30 
    

6.02 Solar System Water Pump 5.5 KW  Made In EA 1 
    

6.03 Pipe 2” M 70 
    

6.04  Wire 1/3 M 70 
    

6.05 Covered cable 8mm  M 80 
    

6.06 Automatic box No 1 
    

6.07 Inverter No 1 
    

E2 
  Specification of  Solar system frame 

  

  

7.01 "0 Pipe for solar  Frame pile M 2 
    

7.02  Profile 3*6 Made in Afghanistan M 150 
    

7.03   Steel beam Made in Iran M 108 
    

7.04 Profile 4*8 M 30 
    

7.05 Disc 3mm 08*08 No 1 
    

7.06 Ball bearing 5 inch No 1 
    

7.07  Berage Paint Can 2 
    

7.08 Welder wage Labor 1 
    

7.09 Transit of solar frame to project area No 1 
    

E3 

 

Concrete placing of solar pile foundation 

  

  

  
8.01 Excavation  Solar pile foundation m3 2.5 

    

8.02 PPC placing M-200 m3 3.5 
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8.03 Bar 8mm Uzbekistani Kg 42 
    

8.04 Bar 22mm Uzbekistani Kg 57 
    

8.05 Bar 13mm Uzbekistani Kg 56 
    

8.06 Wire for reinforcement Kg 1 
    

Section total costs  
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Annex-9 

Table:7 Showing Bill of Quantity for installation and construction  of water tapes 

T
it

le
 

No Descriptions Unit Quantity 
Quntity 

of 

structure 

Total 

quantity 

Unit 

cost 

in Afs 

Total cost 

in Afs 

Remark 

F1 Leveling and cleaning of site  

  
1.01 

Leveling and 

cleaning of the 

area 

Labor 1.2 13 15.60 
  

 

F2 Excavation for tap 

 
2.01 Unskillful laborer Labor 0.67 13 8.71 

  
 

F3 RCC M-200(1:1.5:3) 

 

3.01 Sand and gravel m3 0.33 13 4.29 
  

 

3.02 Cement Bag 2.1 13 27.30 
  

 

3.03 
Water for 
concrete mixture 

Liter 45 13 585.00 
  

 

3.04 Skillful laborer Labor 0.6 13 7.80 
  

 

3.05 Unskillful laborer Labor 1.08 13 14.04 
  

 

F4 
Reinforcement of tap 

 

  

4.01 Bar 6 mm Kg 13 13 169.00 
  

 

4.02 
Wire 1mm for 

reinforcement 
Kg 0.09 13 1.17 

  

 

4.03 Skillful laborer Labor 0.26 13 3.38 
  

 

4.04 Unskillful laborer Labor 0.39 13 5.07 
  

 

F5 Shuttering for tap apron 

  5.01 
Board for 

shuttering 
m2 0.02 13 0.26 

  

 

5.02 Nail Kg 0.08 13 1.04 
  

 

5.03 Skillful laborer Labor 0.3 13 3.90 
  

 

5.04 Unskillful laborer Labor 0.3 13 3.90 
  

 

F6 PCC M-150(1:2:4) 150  

  6.01 Sand and gravel m3 0.17 13 2.21 
  

 

6.02 Cement Kg 41.25 13 536.25 
  

 

6.03 
Water for 

concrete mixture 
Liter 21.75 13 282.75 

  

 

6.04 Skillful laborer Labor 0.1 13 1.30 
  

 

6.05 Unskillful laborer Labor 0.49 13 6.37 
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F7 Cement and sand plastering M-1:4 

  7.01 Sand m3 0.06 13 0.78 
  

 

7.02 Cement Kg 0.3 13 3.90 
  

 

7.03 
Water for 

concrete mixture 
Liter 11.38 13 147.94 

  

 

7.04 Skillful laborer Labor 0.25 13 3.25 
  

 

7.05 Unskillful laborer Labor 0.5 13 6.50 
  

 

F8 Refilling  and compaction rounding area  of tap 

  8.01 Soil m3 0.5 13 6.50 
  

 

8.02 Unskillful laborer m3 0.25 13 3.25 
  

 

F9 Tap area cleaning 

  9.01 Unskillful laborer Labor 0.1 13 1.30 
  

 

Section total costs  

Grand total costs   


