
S/No Description of Work Unit Quantity Unit Cost (USD) Total Cost (USD) Remarks

A-12 Classroom Building

1 Mobilization/Site Preparation Ls 1.00

2 Excavation in second type earth for foundation Cum 280.44

3 PCC under columns  ratio-1:2:4  (M:150) Cum 78.22

4 Stone masonry work with mortar 35% , mortar ratio : 1:4 
(M:200)

Cum 173.31

5 Pointing on stone masonary  ratio 1:3 (M:250) Sqm 35.10

6 Back filling with Compacted gravel Cum 228.87

7 RCC for foundation, columns and Slabs ratio - 1:1.5:3 
(M:200) 

Cum 275.71

8 Brick Masonry with  mortar 25%, ratio 1:4 (M200) Cum 293.00

9 Carpentary work included all necessaries and  installation 
from Khar wood 

Cum 249.92

10 Plaster with cement mortar ratio 1:3  M(250) Sqm 2,877.45

11 Plastic Paint weather sheild two layers for the building Sqm 2,792.45

12 Oil Painting for carpentary with two layers  (Value oil paint) Sqm 399.00

13 Electrical Works

i Fluorescent tube 4*20 w Each 81.00

ii Ceiling Fluorescent  (4x20)w Each 30.00

ii Light on landing stairs (1x60)watt Each 4.00

iv Single pole switch under plaster Each 12.00

v two way switch Each 8.00

vi double / 2 poly switchs under plaster Each 12.00

vii Socket out let -single phase Each 110.00

viii Auto circuit board 10A Each 50.00

ix Auto circuit board 16A Each 16.00

x Auto circuit breaking 3pin 20A Each 4.00

xi Auto circuit breaking 3pin 25A Each 5.00

xii wire 1(2x1.5)mm type NYIF L/M 860.00

xiii wire 1(3x1.5)mm type NYIF L/M 300.00

xiv wire 1(3x2.5)mm type NYIF L/M 600.00

xv Cover for switch and socket Each 250.00

xvi wire 1(4x2.5)mm2 NYIF L/M 100.00

xvii Cable 1(4x5)mm2 NYIF L/M 40.00

xviii Cable 1(5x6)mm2 NYIF L/M 35.00

xix Panel board complete Each 8.00

xx 3 pin filter under fuse 25A Each 5.00

xxi 3 pin filter under fuse 20A Each 3.00

xxii 3 phase meter Each 4.00

xxiii Art Each 2.00

xxiv Bulbs 25 watt with holders Each 20.00

xxv Main switch Each 2.00

xxvi Switch for Bulb Each 20.00

xxvii joint box Each 45.00

xxviii Electric rod (60w) Each 60.00

xxix water resistant bulb Each 5.00

xxx Fuse (10Am&20Am)Automatic Each 12.00

14 Glass fitting for windows Sqm 155.00
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15 Clay and dry soil over the slab plaster on top of the roof Sqm 550.00

16 Bricks or (chawaka) with mortar-(30x15)cm No 12,780.00

17 Plastic sheet one layer Sqm 600.00

18 Chips work of 2 Floor complet Sqm 829.00

19
Prepare and instllation of marble on the first floor 
windowsill(thick=2cm w=30cm)with all Nesessary  
Requirements

Sqm 37.81

20 Prepare  and installation of fly screen with all Necessary 
Requirment 

Sqm 50.40

21
Prepar and installation of Nickel handrail for roof ramp 
balconles and stair with all Necessary Requirment

M/L 26.90

22 Gutters work M/L 65.00

23 Frame for blackboards M/L 86.40

24 Making of blackboard with cement mortar (1:3) with special 
paint.

Each 12.00

25 Chimney cover and Heater Caps Each 12.00

26 Construction of ramps with metalic handrails M/L 12.00

27 Installation of fly screen with chufti complete Sqm 50.00

28 Gutters work (Vertical from GI sheet 24 gage 10X15 cm) 
complet with cup-for latrine

M/L 64.00

29 Metal Handrail of staires and balkone M/L 20.00

30
Furniture for Student from Russian Khar wood  (Table and 
Chair) three coats oil paint with metalic frame

Set 240.00

31 Making and installation of wooden booth for Duct according 
to drawing  with all Necessary Requirment 

Each 1.00

32
Prepare and installation of   project signboard size(70*50) 
cm from marble stone  with all Necessary work

Each 0.35

33
Prepare and installation of   project stone board size(70*50) 
cm from marble stone  with all Necessary work

Each 0.35

34 Prepare and installation of  denunciation box from GI sheet 
18 guage   with all Necessary work

Each 1.00

35 Stair roof with all necessary activities Each 1.00

1 Excavation in second type earth for foundation 

2 PCC under columns  ratio-1:2:4  (M:150)

3 Stone masonry work with mortar 35% , mortar ratio : 1:4 
(M:200)

4 Pointing on stone masonary  ratio 1:3 (M:250)

5 Back filling with Compacted gravel

6 Brick Masonry with  mortar 25%, ratio 1:4 (M200)

7 Carpentary work included all necessaries and  installation 
from Khar wood 

8 Plaster with cement mortar ratio 1:3  M(250)

9 Plastic paint for inside and outside the body with two layers

10 Oil Painting for carpentary with two layers  (Value oil paint)

11 Electrical Works

12 Glass fitting for windows

13 Stone pitching

14 Setting Kamod for Latrine with its proper installation

15 Tank for kamod with proper installation
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