ORCD

Organization for Research and Community Development

Bill of Quantity for Renovation of Norania Keshiwal Gril School - Sharana/Paktika

! Painting of inside and outside of building walls celling with its all required activities M2 711.1
2 Plaster from mortar of cement and sand Ratio 1:4 for destroyed area with its all

required activities M2 60
3 [Pcc (Plain concert) for some destroyed Area with its all required activities M2 54.5
4 Painting of inside and outside of building windows and doors with its all required

activities M2 48.5
5 [Kagil with plastic on top of the roof with its all required activities M2 215.3

Bricks wall with cement mortar, 1:4, Plastering inside and outside the bathrooms

ratio :1:3, Still beams for floor, supply and installation of Izogam, painting of inside
6 |and outside of the bathrooms, Door from wood 1%2, windows from wood as per the

area.Supply and installation commode, tiles and ceramic as per the area. Plumbing

system. PCS 2
; Supply and installation of water tank (500L) plastic high quality water pump and all

required activities PCS 1
8 |Complete Septic tank with installation of izogam and all required activities PCS 1
9 |Repairing of black board with its all required activities M2 3.6
10  [Repairing of Hand Pump with its all required activities PCS 1
11 |supply and installation Lock for rooms doors PCS 10
12

Supply and installation Fly net for window M2 8




13

Supply and installation Installation of new Nakhonak for windows PCS 24
14 |Repairing of wood windows M2 12
15 [Repairing of wood doors M2 9
16 |supply and installation Glasses for windows M2 12
17 Cleaning of the area from the additional material and shift to the fair place with all

necessary work LS 1

Total cost for the completion of construction activities




